

CONTRACT AGREEMENT

THIS AGREEMENT, made this 22nd day of September, 2021, between the **PROVINCIAL GOVERNMENT OF ISABELA**, with office address at the Provincial Capitol Compound, Alibagu, Ilagan City, Isabela, hereinafter called the "Entity";

And

A.F MANUEL CONSTRUCTION represented by **MS. AUREA F. MANUEL, Proprietor** with office address at **58 Quezon St. Brgy 02, San Mateo, Isabela**, hereinafter called the "Contractor";

WHEREAS, the Entity is desirous that the Contractor execute the **Maintenance & Improvement of Canal & Access Road Completed Small Water Impounding Project (SWIP), Sto. Domingo, Quirino, Isabela** under ITB No. 021-10, hereinafter called "the Works" and the Entity has accepted the Bid for **Three Million Nine Hundred Ninety Three Thousand Two Hundred Thirty Nine Pesos 75/100 (Php3,993,239.75)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as integral part of this Agreement, to wit:
 - (a) General and Special Conditions of Contract;
 - (b) Drawings/Plans;
 - (c) Specifications;
 - (d) Invitation to Bid;
 - (e) Instructions to Bidders;
 - (f) Bid Data Sheet;
 - (g) Addenda and/or Supplemental/Bid Bulletins, if any;
 - (h) Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
 - (i) Eligibility requirements, documents and/or statements;
 - (j) Performance Security;
 - (k) Notice of Award of Contract and the Bidder's conforme thereto;
 - (l) Other contract documents that may be required by existing laws and/or the Entity.
3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

IN WITNESS WHEREOF, the parties have hereunto set their hands this 22nd day of September, 2021 at the Provincial Capitol, Alibagu, Ilagan City, Isabela.

FOR THE ENTITY

FOR THE CONTRACTOR


By:

By:


RODOLFO T. ALBANO III
Provincial Governor


MS. AUREA F. MANUEL
A.F Manuel Construction

SIGNED IN THE PRESENCE OF:


ENGR. VIRGILIO S. LORENZO
Provincial Engineering Officer


ATTY. JOHN RYAN P. TORIO
Provincial Legal Officer

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
Province of Isabela) s.s
City of Ilagan)

BEFORE ME, this 23rd day of September, 2021 at the CAUAYAN CITY, Philippines personally appeared **HONORABLE GOVERNOR RODOLFO T. ALBANO III** with Community Tax Certificate No. 04510620, issued at Cabagan, Isabela, on January 5, 2021 and **MS. AUREA F. MANUEL, Proprietor, A.F Manuel Construction of San Mateo, Isabela** with Community Tax Certificate No. _____, issued at _____ on _____, known to me to be the same persons who executed the foregoing instrument and acknowledge to me that the same is their free and voluntary acts and deeds and of the entities they represent.

WITNESS MY HAND AND NOTARIAL SEAL

Doc. No. 415 ;
Page No. 04 ;
Book No. 101 ;
Series of 2021


ATTY. RODRIGO A. RIGOS
Notary Public
Until December 31, 2022
~~Notary Public~~
PTR No. PG 13273543/01-04-2021 Cauayan City Isabela
IBP O.R. NO. 155050801-26-2021
BCL No. V. 002174 issued on March 28, 2019 to April 14, 2022
NOT. APPL. NO. 2020 00