



Republic of the Philippines  
**PROVINCE OF ISABELA**  
Ilagan

**OFFICE OF THE BIDS AND AWARDS COMMITTEE**

**INVITATION TO APPLY FOR ELIGIBILITY AND TO BID**  
**NO. 020-06**

1. The Provincial Government of Isabela (PGI), through its Bids and Awards Committee (BAC), is inviting interested contractors registered with and classified by the Philippine Contractors Accreditation Board (PCAB) to apply for eligibility and to participate in the sealed competitive bidding of the hereunder contracts:

Ref. No.	Name/ Description of Project	Approved Budget for the Contract	Bidding Documents Fee	Source of Fund	Duration of Contract
1	Construction of Halfway House, Capitol Compound, Ilagan City, Isabela	Php4,999,988.92	Php5,000.00	PGI	150 Working Days
2	Construction of Materials Recovery Facility (MRF) Building, Villa Teresita, San Guillermo, Isabela	Php296,303.29	Php500.00	PGI	20 Calendar Days
3	Construction of Materials Recovery Facility (MRF) Building, Echague District Hospital, Echague, Isabela	Php296,303.29	Php500.00	PGI	20 Calendar Days
4	Construction of Materials Recovery Facility (MRF) Building, Manuel A. Roxas District Hospital, Roxas, Isabela	Php296,303.29	Php500.00	PGI	20 Calendar Days
5	Construction of Materials Recovery Facility (MRF) Building, Provincial Capitol Compound, Ilagan City, Isabela	Php296,303.29	Php500.00	PGI	20 Calendar Days
6	Construction of Materials Recovery Facility (MRF) Building, GFND Memorial Hospital, City of Ilagan, Isabela	Php296,303.29	Php500.00	PGI	20 Calendar Days

7	Construction of Materials Recovery Facility (MRF) Building, Milagros Albano District Hospital, Cabagan, Isabela	Php296,303.29	Php500.00	PGI	20 Calendar Days
8	Construction of Materials Recovery Facility (MRF) Building, Ugad, Cabagan, Isabela	Php296,303.29	Php500.00	PGI	20 Calendar Days
9	Construction of Materials Recovery Facility (MRF) Building, San Mariano Community Hospital, San Mariano, Isabela	Php296,303.29	Php500.00	PGI	20 Calendar Days
10	Reblocking of Quirino – Lullutan Road (Sta. Lucia Section), Quirino, Isabela	Php4,999,959.49	Php5,000.00	PGI	60 Working Days
11	Constuction of Drainage, Brgy. Samonte, Quezon, Isabela	Php2,536,835.74	Php5,000.00	PGI	120 Calendar Days
12	Construction of Evacuation Center, Brgy. Minagbag, Quezon, Isabela	Php999,908.67	Php1,000.00	PGI	90 Calendar Days
13	Rehabilitation of Multi-Purpose Hall, Villa Luz, Delfin Albano, Isabela	Php1,799,998.18	Php5,000.00	PGI	90 Working Days
14	Reblocking of San Luis – Villa Concepcion Road, Cauayan City, Isabela	Php5,476,846.23	Php10,000.00	PGI	60 Working Days

2. Prospective bidders for **Infrastructure Project** should possess the following:

- Valid PCAB License applicable to the contract;
- Pursuant to Sec. 23.4.2.4 of the 2016 Revised Implementing Rules and Regulations (IRR) of R. A. 9184, *“a prospective bidder must have completed a Single Largest Completed Contract (SLCC) that is similar to the contract to be bid, and whose value, adjusted to the current using the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid: Provided, however, that contractors under Small A and B categories without similar experience on the contract to be bid may be allowed to bid if the cost of such contract is not more than the Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as prescribed by the PCAB;*
- Must be a duly licensed Filipino citizen/Sole Proprietor, Cooperative, Joint Venture, Corporation and Partnership with at least seventy five percent (75%) interest or outstanding capital stock belonging to citizens of the Philippines;

3. Bidding will be conducted through open competitive bidding using a non-discretionary “PASS/FAIL” criterion as specified in the 2016 Revised Implementing Rules and Regulations (IRR) of R. A. No. 9184, otherwise known as the “Government Procurement Reform Act”;



4. Bid documents may be purchased at around 8:00 a.m. to 5:00 p.m. on **May 10, 2020** or before the deadline of dropping of bid forms by interested Bidders from the BAC Secretariat, BAC Office, PGSO Bldg., Alibagu, Ilagan City, Isabela upon payment of the abovementioned non-refundable Bidding Documents Fee;
5. Moreover, a complete set of Bid Documents may also be downloaded by interested bidders from the website of the Philippine Government of Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity, provided that the Bidders shall pay the applicable fee for the Bidding Documents on or before the submission of their bids;
6. The **PRE-BID CONFERENCE** is scheduled on **May 25, 2020 at 10:00 a.m.**, in the abovesaid BAC Office. The Bids of Interested Bidders must be submitted to the BAC Secretariat on or before the scheduled Opening of Bids. Late bids shall not be accepted;
7. Bids must be duly received by the BAC Secretariat in the BAC Office on **June 8, 2020**;
8. All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in Section 27.2 of the 2016 Revised IRR of R. A. 9184;
9. **BID OPENING** shall be on **June 8, 2020 at around 10:30 a.m.** in the BAC Office and will be made in the presence of the Bidders/Representatives who choose to attend therein. Any effort by a bidder to influence the Procuring Entity in its decision with respect to the bid evaluation, bid comparison or contract award will result in the rejection of the Bidder's bid;
10. In consonance with the provisions of R. A. 9184 and its Revised IRR, PGI-BAC reserves the right to accept or reject any Bid, to annul the bidding process, and to reject all Bids at any time prior to contract award, without thereby incurring any liability to the affected Bidder or Bidders;
11. For further information, please refer to Ms. Mary Ann Ballesteros, BAC Secretariat at Tel. No. (075) 323-0570.

  
**RODRIGO T. SAWIT**

Chairman, Bids and Awards Committee  
PGSO Building, Capitol Compound,  
Alibagu, Ilagan City, Isabela

**N.B.**

1. Start Date of Posting at PhilGEPS, PGI Website & Bulletin Boards within the Capitol Premises: 05/10/2020.
2. End Date of Posting 05/16/2020

ITB NO. 020-06  
Series of 2020.